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SECTION 01010 SUMMARY OF WORK 
 
1.01 Related Work 
 
    A. General Conditions - Section 01000 
 
    B. Supplementary Conditions - Section 01001 
 
    C. Special Requirements and Provisions - Section 01030 
 
 
1.02 Work Covered by Contract Documents 
 
               

             

             

             

             

             

              

 
 
1.03 Contractor Responsibilities 
 
 A. General 
 
  1. Designate submittals and delivery date for each 

product. 
  2. Review shop drawings, product data, samples and 

other submittals.  Submit to ARCHITECT/ENGINEER with 
notification due to nonconformance with Contract 
Documents. 

  3. Receive and unload products at site. 
       4. Inspect deliveries, record shortages and damaged or 

defective items and inform the ARCHITECT/ENGINEER 
accordingly. 

 
 B. Coordination of Work 
 
  1. The General Contractor and Subcontractors shall 

review other sections of work applicable to their 
work and ascertain requirements in other sections 
applicable to their work.  Each shall be held re-
sponsible for coordination and inclusion of the work 
indicated as if it were in the particular subcon-
tractor's section.  The ARCHITECT/ENGINEER shall be 
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advised of any discrepancies or conflicts within 24 
hours of discovery. 

   
  2. All subcontractors, suppliers, etc., shall be 

responsible for knowing what information is given on 
all sheets of the drawings and specifications 
concerning his particular work.  The failure of the 
Contractor to provide this notice shall result in a 
waiver of any claim for any such conflict or 
discrepancy not timely communicated. 

 
 
 
1.04 Work Effort Sequence of Priorities 
 
              

             

             

              

              

             

             

             

              

 
 
1.05 Changes 
  
 No special implication, interpretation, construction, 

connotation, denotation, import or meaning shall be assigned 
to any provision of the Contract Documents because of 
changes created by the issuance of any (1) addendum, (2) 
amendment, (3) bulletin, (4) notice of deletion, (5) notice 
of omission, or (6) change order other than the precise 
meaning that the Contract Documents would have had if the 
provision thus created had read originally as it reads 
subsequently to the (1) addendum, (2) amendment, (3) 
bulletin, (4) notice of deletion, (5) notice of omission or 
(6) change order by which it was created. 

 
 
1.06 Contract Forms and Bidding Requirements 
            
 A. Forms, requirements and documents included in this 

Project Manual, together with the Table of Contents, are 
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a part of the Contract Documents. 
 
 B. Drawing sheets as identified on Index to Drawings are a 

part of the Contract Documents. 
 
 C. Documents, affidavits and printed forms included in the 

Contract Documents are required by the Duval County 
School Board. 

 
 D. The requirement of Division O and 1 apply to all Divi-

sions and Sections of the Project Manual as if 
reproduced therein. 

 
 
1.07 Visitor's Log 
 
 A. The Contractor shall maintain a log in the field office 

to record visits by the ARCHITECT/ENGINEER, his 
consultants, Owner's representatives and inspectors and 
all visitors.  This log shall become the official record 
of all job visits and shall show:  date, time of arrival 
and departure, name and who represented.  

 
 B. The Contractor shall submit a copy of this log with each 

application for Partial Payment indicating project name 
and period covered by the log.  

 
 END OF SECTION 


